

## Republic of Liberia MINISTRY OF PUBLIC WORKS Monrovia, Liberia



**CONTRACT NO.: MPW-W-0037-21/22** 

## BETWEEN THE MINISTRY OF PUBLIC WORKS

# & QUALITY GROUP OF CONSTRUCTION COMPANIES

FOR THE PAVEMENT AND UPGRADING OF 15 GATE TO FISH CREEK APPLYING DOUBLE CHIPS SEAL PAVEMENT OF URBAN STREETS IN FIRESTONE, MARGIBI COUNTY, AS LOT # 15 - COVERING FIFTEEN KILOMETERS (15 KM) LENGFTH

FUNDED BY
THE NATIONAL ROAD FUND OF LIBERIA
(NRF)



### **Table of Content**

- 1. Agreement
- 2. Letter of Acceptance
- 3. Contractor's Bid
- 4. Special Condition of Contract
- 5. General Condition of Contract
- 6. Specifications
- 7. Drawing
- 8. Priced Bill of Quantities

(5)

RCC

### CONTRACT AGREEMENT

This Agreement is made and entered into this \_\_\_\_\_ day of February, A. D. 2022, by and between the Government of the Republic of Liberia, by and through the Ministry of Public Works represented by its Acting Minister, Hon. Ruth Coker-Collins (hereinafter known and referred to as the "Employer") and Quality Group of Construction Companies of 11<sup>th</sup> Street, Sinkor, Payne Avenue, represented by its Chief Executive Officer, J. Kelvin Buima (hereinafter known and referred to as the "Contractor"), and they shall be jointly referred to as the "PARTIES", hereby;

#### WITNESSEH:

WHEREAS, the Employer desires the pavement and upgrading of the road connecting from Gate #15 to Fish Creek applying double chips seal pavement of urban streets in Firestone, Margibi County, classified as Lot #15 under Work Contract No. MPW -W- 0037-21/22 covering Fifteen kilometers (15 km) should be executed by the Contractor, and has accepted the Bid by the Contractor for the execution and completion of these works and the remedying of any defects therein;

WHEREAS, Quality Group of Construction Companies was contracted for the pavement and apprading of the road connecting from Gate #15 to Fish Creek applying double chips seal pavement of urban streets in Firestone, Margibi County, classified as Lot #15 under Work Contract No. MPW -W- 0037-21/22 covering Fifteen kilometers (15 km) consistent with the Contract documents attached;

WHEREAS, cognizant of the need for the maintenance and construction of additional feeder roads within the Republic of Liberia;

WHEREAS, the Ministry of Public Works and Quality Group of Construction Companies have mutually agreed to use this Contract for the pavement and upgrading of the road connecting from Gate #15 to Fish Creek, applying double chips seal pavement of urban streets in Firestone, Margibi County, which covers about Fifteen kilometers (15 km);

WHEREAS, pursuant to submission of copies of the CONTRACTOR'S current business registration and tax clearance, and the Ministry of Public Works adherence to all Governmental regulations, finance, and procurement laws, in compliance with the award of said construction contract and its associated costs; and

NOW THEREFORE, in consideration of the mutual promises, the Government of the Republic of Liberia, by and through the Ministry of Public Works and Quality Group of Construction Companies for good and valuable consideration, mutually consent to the following terms and conditions set forth below:

RCC

- 1. That in this Agreement, words and expressions shall have the same meaning(s) as are respectively assigned to them under the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
- 2. That the following documents shall be deemed to form and be read and construed as part of this Agreement, and the priority of the documents shall be as follows:
  - (a) The Letter of Acceptance;
  - (b) The Contractor Bid
  - (c) The Special Conditions of Contract
  - (d) The General Conditions of Contract
  - (e) The Specifications;
  - (f) The Drawings;
  - (g) The Priced Bill of Quantities; and
  - (h) Other documents, as listed in the Appendix to Bid
- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract.
- 4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein the Contract Price of Five Million, Three Hundred Eighty Two Thousand Five Hundred Sixty-one United States Dollars, Twenty Cents (US\$5,382,561.20) or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by this Contract.

In Witness whereof, the Parties hereto have caused this Agreement to be executed on the day and year first before written below:

FOR THE MINISTRY OF PUBLIC WORKS:

Hon. Ruth

Acting Minister Min

Date: 02 \_ 03 \_ 22



### FOR QUALITY GROUP OF CONSTRUCTION COMPANIES:

Mr. J. Kelvin Buima
CHIEF EXECUTIVE OFFICER

Date:  $02 - 2\sqrt{-2022}$ 

Approved by the Ministry of Finance & Development Planning, R/L:

Hon. Samuel D. Tweah
MINISTER

Attested to by the Ministry of Justice, R/L.:

Cllr. F. Musa Dean, Jr.

**MINISTER** 



## REPUBLIC OF LIBERIA MINISTRY OF PUBLIC WORKS

P.O.Box 9011 Lynch Street South Monrovia, Liberia



### RCC-DMTS&AM/MPW-RL/684/'21

rebruary 8, 2022

Mr. J Kelvin Buima Quality Group of Companies Sinkor Monrovia, Liberia

Dear Mr. Buima

Subject:

#### **Notification of Award**

Primary Laterite Road Lot 15 (Gate 15 – Fish Creek) in Margibi County has been accepted the "Most Responsive" after final approval from the PPCC with a bid price of USS5,382,561.20 Please be informed that the price remains as stated in your submission.

om view of the above, you are required to submit an advance payment Guarantee where applicable contract by the Ministry of Finance & Development Planning and the Ministry of Justice. Failure comply with the fulfillment of advancement payment Guarantee and signing of contract within time frame will constitute a failure of contract formation and forfeiture of Bid Security.

ત્માર્લ્ફ gards.

ion. Ruth Coker-Collins

02-02-22

**ACTING MINISTER** 

(A) (2) 2027

rcc

# Quality Group of Construction Companies

15th Street, Barclay Avenue, Sinkor, Monrovia, Liberia

Date: July 6, 2021

Invitation for Bid No.: IFB No. MPW/NRF/W/ICB/011/20/21 Title of Contract: Pavement Upgrade (Double Chip Seal)

Max Jardiah Procurement Unit Ministry of Public Works South Lynch Street 100 Monrovia 10, Liberia

Having examined the Bidding Documents, including addenda \_\_\_ we offer to execute the Pavement Upgrade of Gate 15 - Fish Creek Road Using Double Chip Seal in accordance with the GCC accompanying this Bid for the Contract Price of Three Million Seven Hundred Twenty Six Thousand Sixty Five United States Dollars Fifty Five Cents (US\$3,726,065.55).

This Bid and your written acceptance of it shall constitute a binding Contract between us. We enderstand that you are not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity period of 90 days and, if required, Bid Security or Bid-Securing Declaration as required by the Bidding Documents and specified in the BDS.

We including any subcontractors or suppliers for any part of the Contract, have nationalities from eligible countries in accordance with IIB Sub-Clause 4.1;

We have no conflict of interest in accordance with ITB Sub-Clause 4.2;

Our firm, its affiliates or subsidiaries—including any subcontractors or suppliers for any part of the contract—has not been declared ineligible by the GOL, or under the GOL's country laws or official regulations, in accordance with ITB Sub-Clauses 4.3 and 4.4.

The following commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract execution if we are awarded the contract, are listed below:

Name and address of agent	Amount Currency	and	Purpose of Commission or gratuity
(if none, state "none")			

We understand that this bid, together with your written acceptance therefore included in your entification of award, shall constitute a binding contract between us, until a formal contract is prepared and executed.

MOTTO: Providing Our Clients with the Ability to Implement Strategy and Management Change Cell: +231 (0) 881 777 771/777 520 548 / 886 858 685 email: info.qualityconstructiongroup@gmail.com

# Quality Group of Construction Companies

15th Street, Barclay Avenue, Sinkor, Mourovia, Liberia

stand that you are not bound to accept the lowest evaluated bid or any other bid that receive.

y certify that we have taken steps to ensure that no person acting for us or on our behalf gage in any type of fraud and corruption.

gage in any type of fraud and corruption.
in the capacity of
Jatong teforin Brema
thorized to sign the bid for and on behalf of the Quality front of Con structure
Cth day of July 2021

© Providing Our Clients with the Ability to Implement Strategy and Management Change Cell: +231 (0) 881 777 771/777 520 548 / 886 858 685 email: info.qualityconstructiongroup@gmail.com



### **Special Conditions of Contract**

	A. General
GCC 1.1	The Defeated in the Defeated i
GCC 1.1 (m)	The Defects Liability Period is Six (6) months
GCC 1.1 (o)	The Employer is:
	Ministry of Public Works
	South Lynch Street
	P. O. Box 9012 1000 Monrovia 10, Liberia
GCC 1.1 (r)	
	The Intended Completion Date for the whole of the Works including deflects shall be Eighteen (18) Months from the date of contract signing.
GCC 1.1 (u)	The Project Manager/Employer Representative is:
	Hon. Kaustella Kilian
	Assistant Minister/Operations
	Ministry of Public Works South Lynch Street
	Monrovia, Liberia
GCC 1.1	The Site is located from Gate #15 to Fish Creek, Firestone, Margibi County
(w)	(15 km)
GCC 1.1 (z)	The Start Date shall be Fourteen (14) days after receipt of Advance Payment
GCC 1.1	The Works consist of the Asphalt overlay, asphalt patching, concrete
(dd)	patching, drainage maintenance culvert installation and minor concrete works
GCC 2.2	Sectional Completions are Not Applicable
GCC 2.3(i)	The following documents also form part of the Contract:
	Agreement
	Letter of Acceptance
	Contractor's Bid
	Special Condition of Contract
	General Condition of Contract
	Specifications
	Drawings
GCC 3.1	Priced Bill of Quantities  The language of the contract is Fig. 1. 1.
GCC 3.1	The language of the contract is English
	The law that applies to the Contract is the law of the Republic of Liberia





PCC

	The amount to be withheld for late submission of an updated program is 5% of contractor amount.
C. Quality Control	
GCC 35.1	The Defects Liability Period is: Six (6) Months from the completion date
	D. Cost Control
GCC 42	The Ministry of Public Works shall pay or caused to be paid all subsequent payments excluding the amount for Contingency, other than the advance payment through the following terms:
	<ul> <li>a. The Contractor shall submit to the Project Manager Payment Request statements amounting to 15% of the estimated value of the work executed less the cumulative amount certified previously;</li> <li>b. The Project Manager shall check the Contractor's interim payment request and certify the amount to be paid to the Contractor following valuation of the works executed for the period;</li> <li>c. The value of work executed shall be determined by the Project Manager and the request for payment pared shall not exceed 15% of the of the estimated completed value of works;</li> <li>d. The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities;</li> <li>e. The value of work executed shall include the valuation of Variations and claims approved by the Project Manager;</li> </ul>
	All Payment Request prepared for each period shall be evidence by a signed request from the Project Manager submitted to the office of the Deputy Minister for Technical Services, and issuance of a Certificate of Completion signed by the Deputy Minister for Technical Services of the Ministry of Public Works, R/L.
GCC 43	All Payments shall be adjusted for deductions for of 10% representing Retention.
GCC 46.1	The currency of the Republic of Liberia country is: United States Dollars
GCC 47.1	The Contract is not subject to price adjustment in accordance with GCC
GCC 48.1	The Proportion of payment retain is 10%





	2 1 1 1 Sthe Works ore 0.05% The final
GCC 49.1	The liquidated damages for the whole of the Works are 0.05%. The final
	Contract Price per day. The maximum number of liquidated damages for the
	whole of the Works is 1.50% of the final contract price.
GCC 50.1	The Bonus for the whole of the Works is N/A of final Contract Price per day.
000000	The maximum amount of Bonus for the whole of the Works is N/A of the final
	Contract Price.
GCC 51.1	The Advance Payments shall be: 20% and shall be paid to the Contractor by
GCC 21.1	1
	the Employer.
	****Note: The advance payment shall be subject to the submission of Bank
	Guarantee from a Reputable Commercial Bank of the equivalent of the
	Guarantee nom a reputable comment
	Amount to received
0.00.50.1	The Bank Guarantee for Advance Payment is indicated in section ten (10)
GCC 52.1	The Dank Guarante for 120 tanes
	of the bid documents
	E. Finishing the Contract
GCC 58.1	The date by which operating and maintenance manuals are required is N/A
3000	
GCC 58.2	The amount to be withheld for failing to produce "as built" drawings/and or
	operating and maintenance manual by the date required in GCC 58.1 shall be
	N/A
	E: 14 (29)
GCC 59.2 (g)	The maximum number of days is: Twenty-Eight (28)
	The percentage to apply to the value of the work not completed, representing
GCC 60.1	The percentage to apply to the value of the work not completed, representing the Works shall be 10%
	the Procuring Entity's additional cost for completing the Works, shall be: 10%





